Request for Qualifications (RFQ)

Phase | Preliminary Engineering Services
and Option to Perform
Phase Il Design and Phase lll Construction Engineering Services
for the 21t Street Bridge Replacement Project

RFQ Issued: February 9t", 2022

Response Due: March 4, 2022 (12:00 PM)

The Village of Broadview, lllinois (“the Requestor”) is issuing a Request for Qualifications (“RFQ”)
from qualified Engineering firms to provide Phase | Preliminary Engineering Services, with an
option to perform Phase Il Design and Phase Il Construction Engineering Services, related to the
215 Street Bridge Replacement Project (IDOT Structure Number 016-6650).

In order to have your Qualifications considered, it must be submitted in a sealed envelope
containing one (1) unbound original and three (3) bound copies, plainly marked:

Phase | Preliminary Engineering Services
with Option for Phases 2 & 3 Services for the
215t Street Bridge Replacement Project

Faxed or emailed Qualifications will not be accepted. Documents related to the Project
Overview, Description of Project Scope, Scope of Services, Submittal Requirements and Selection
Process can be examined at the office below.

Qualifications must be received at the Office of the Public Works Director, Village of Broadview,
2734 S 9th Ave, Broadview, lllinois 60155, no later than Friday, March 4, 2022 at 12:00 p.m.
Qualifications received after the closing time and date may not be considered.

I.  PROJECT OVERVIEW

The 21t Street Bridge Replacement Project involves the complete removal and
replacement of an existing bridge carrying 215t Street, a 2-lane road under local
jurisdiction, over Addison Creek.
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Il. DESCRIPTION OF PROJECT SCOPE

The project includes demolition of the existing reinforced concrete slab bridge including
abutments; and the design and construction of a new bridge structure, associated
roadway approach improvements, and utility relocations.

The work will likely consist of complete bridge replacement including the superstructure
and substructure elements. To maintain the same waterway opening without raising the
profile, the proposed bridge is expected to be a three span reinforced concrete slab
bridge. The total estimate cost, engineering and construction, for the bridge replacement
is estimated to be $2,188,000.

lll. GENERAL SCOPE OF SERVICES:

This project is being managed by the Village of Broadview utilizing Illinois Department of
Transportation and federal bridge funding for a portion of their costs. Separate
Preliminary, Design, and Construction Engineering Services Agreements will be executed
with the Village of Broadview for each phase of the project.

The respondent firm must be prequalified by IDOT for Structures — Highway (Simple,
Typical, Advanced Typical, or Complex).

The scope of Phase | Preliminary Engineering services for the project will include all
services as required to prepare, submit, and secure approval by IDOT of the Project

Development Report (PDR).

Preliminary Engineering Services will be required from the date of approval of the
Preliminary Engineering Agreement through the final IDOT approval of the PDR.

The current anticipated timetable for the improvements is:

Phase | May 2022 to May 2023
Phase Il September 2023 to March 2024
Phase llI March 2024 to November 2024

The scope of Phase Il Design services for the project includes preparing plans and
specifications in accordance with the design scope, the PDR as approved, and the IDOT
review process; assisting the Village in the ROW acquisition process (if necessary) and
other appurtenant work to be described more fully in the Proposal and Agreement for
Engineering Services.

Design Engineering Services for the project will be required from the date of approval of
the Design Engineering Agreement, up to the Bid Letting Date.
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The scope of Phase Ill Construction Engineering services for the project will include ;
preconstruction meeting(s); contract administration on behalf of the Village; construction
layout or verification of Contractor’s layout; as-built surveys; verification of quantities;
utility coordination and conflict resolution; resident engineering services; meetings and
coordination; material testing, inspection, and certification; record preparation and
maintenance of documentation; processing pay estimates; processing change orders; and
other appurtenant work to be described more fully in the Proposal and Agreement for
Engineering Services. Quality Assurance (QA) and oversight of Contractor’s Quality
Control must be performed by the respondent firm or one of its subconsultants. The firm
must also provide all necessary vehicles and equipment to perform the required services.

Construction Engineering Services for the project will be required from the Bid Letting
Date through final acceptance of the construction contract.

IV. MINIMUM SCOPE OF SERVICES (PHASE I):

The overall scope of Phase | Services is intended to be inclusive of all items, exhibits, plans
and submittals required to obtain Phase | Report Approval as the project deliverable
including, but not limited to, the items listed below.

Project Administration and Meetings

e Management of IDOT and FHWA kickoff and coordination meetings and
preparation of meeting minutes

e Utility Coordination, including IDOT summary forms and utility response letters

e Village coordination meetings and allowance for attendance at one Village Board
meeting

e Public Engagement Meetings

e Any other site or coordination meetings necessary to ensure project completion

e Topographic survey meeting minimum standards of practice as set forth by lllinois
Administrative Code

e Contours at 1-foot intervals

e Elevations at necessary cross sections, extending beyond the existing ROW

e Detailed survey at non-compliant pedestrian intersections

e Utility survey of accessible features and incorporation of underground utility data
from Village utility atlases

e Incorporation of utility agency information via JULIE markings and utility atlas
information

e Establish existing Right-of-Way and property lines along the project corridor
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Traffic & Crash Analyses
e Traffic data, capacity analyses and volume projections as necessary

Environmental Studies
e Environmental Survey Request Preparation
e Environmental Clearances
e Special Waste Assessment, including a Preliminary Environmental Site Assessment (PESA)

Preliminary Drainage Analysis
e Evaluation of existing drainage conditions
e Evaluate drainage in accordance with WMO standards and applicable permits
e |IDOT Drainage Approvals, as necessary

Preliminary Plans
e Existing and proposed typical sections
e Preliminary easement and ROW needs
e Preliminary ADA design to determine if compliant improvements can be made within
existing right-of-way
e Establish alignment and stationing
® Prepare cross sections as necessary
e Preliminary plan and profile

Public Input Meetings
e e Preparation of notices, handouts, comment forms and materials and staffing necessary
for all required public information meetings.

Phase | Report
e e Preparation of pre-final and final versions of the report document and attachments,

following IDOT requirements

V. SUBMITTAL REQUIREMENTS

Submittals are required to include the following items:

1. Letter of Interest
2. Project Understanding (5 Page Maximum)

State in concise terms your understanding of the projects, including scale, type, and
unique elements.

3. Experience and References (5 Page Maximum)
List a minimum of three (3) prior projects, with references, that best support your
qualifications to provide Phase I, Phase Il and Phase Ill Engineering services for this

project. Include the name of the project; organization/client; contact name,
address, phone, and email; project value; and a brief project description.
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4. Subcontractors

For Phase | (Preliminary Engineering), list any subcontractors and sub-consultants
that may be used and their role and responsibilities. Include an overview of their
relevant qualifications. For subsequent phases, indicate your intended portions of
work to be subcontracted and the firm or firms you intend to use.

5. Project Staffing

For Phase | (Preliminary Engineering), list personnel who will be directly involved
with the project and their experience with projects of similar size and complexity.
Describe your firm’s current workload and capacity to devote sufficient resources
and staff to this project. For subsequent phases, indicate your ability to staff the
work in the future, citing personnel who would likely be assigned to the required
tasks and their qualifying experience.

6. Additional Information and Comments (2 Page Maximum)

Include any other information believed to be pertinent, but not specifically
mentioned elsewhere.

VI. SELECTION PROCESS

General Purpose: The Village is seeking the most qualified firm to perform the required
professional preliminary, design, and construction engineering services for this project
without the consideration of fees. The Village will conduct negotiations for a contract
and fee for Phase | Preliminary Engineering with the top ranked firm. The Village reserves
the right to continue negotiations in the future for subsequent phases with the same top
ranked firm, or to request qualifications and select another firm for subsequent phases.

The selection of professional consultants is not based on competitive bidding, but on the
firm’s professional qualification experience, and expertise of key personnel to be assigned
to the project.

Responses to the Request for Qualifications (RFQ): The prospective firm shall submit a
response to the RFQ which will in turn be evaluated and ranked by Village staff. The
highest ranking firm will then be asked to submit a proposal for Phase | Preliminary
Engineering Services.

The Village reserves the right to consider any proposal and to reject any and all proposals
if doing so best serves the public interest.
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Criteria for Selection:

VL.

Responding firms will be ranked in order of performance from this evaluation of firm’s
qualifications relative to the evaluation criteria.

The evaluation criteria are as follows:

Technical Approach 30%
Firm Experience 30%
Staff Capabilities 30%
Past Performance 5%

In-State or Local Presence 5%

Total 100%

TERMS AND CONDITIONS

Reserved Rights: The Village reserves the right to seek clarification of information
submitted in response to this RFQ and/or request additional information during the
evaluation process.

The Village reserves the right at any time and for any reason to cancel this consultant
procurement process, to reject any or all proposals, or to accept an alternative proposal.

Incurred Costs: The Village will not be liable in any way for any costs incurred by
consultants in replying to this Request for Qualifications or any part of the procurement
process.

Communications: During the selection process any communication regarding this RFQ
must be in writing and directed to Mr. Matt Ames, Director of Public Works, Village of
Broadview, 2734 S 9th Ave, Broadview, Illinois 60155 or through email at
mames@broadview-il.gov.
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Attachment

llinois Department of Transportation

Division of Highways/Region One / District One
201 West Center Court/Schaumburg, Illinois 60196-1096

LOCAL ROADS AND STREETS

Surface Transporiation Bridge Program
Willage of Broadview

Location: 21% Avenue over Addison Creek
Section No.: TBD

Existing Structure No.: 016-6650

Cook County

January 20, 2022

Mr. Maftt Ames

Director of Public Works
Yillage of Broadview

2734 South Ninth Street
Broadview, IL 60155-6254

MOTE: Sent only via e-mail. &n original will not be posted.
Dear Mr. Ames:
We reviewed your letter requesting Surface Transporiation Bridge Program (STP-

Er) funding for Phase 1 and Phase 2 Engineering for the following structure in
Broadview:

_ Last
Location Structure Sufﬁc_lencyr Inspection Eligible For
No. Rating D
ate
218 Avenue
over Addison 016-6650 36.0 3302021 Replacement
Creek

The Village may proceed to advertise for and select a qualified consultant for
Engineering services in accordance with the Qualifications Based Selection
Procurement Procedures as set forth in Chapter 5 in the Depariment’s Bureau of
Local Roads and Streets Manual.

After selection of a consultant, please coordinate with your designated Planning
Liaison to submit for our review a Draft Project Program Information (PP1) Form (D1
PI0004). Please note that the document is available via the Department’'s wehsite
as follows:

Document Web Address

Project Programming https:/fidot illincis gov/Assets/uploads/files/IDOT-

Information Form (OA1
Pl0004) Forms/D1/D1%20P10004 pdf
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Mr. Matt Ames
January 20, 2022
Page 2

When the PPl is approved the District will coordinate with you and your Planning
Liaison, to submit the appropriate draft Engineering and Funding agreements. This
project may be required to follow the Grant Accountability and Transparency Act
(GATA) processing and reporting requirements.

'We will fund Phase | for this project in the State's FY 2022 Program (July 1, 2021 -
June 30, 2022). When STP-Br Funds become available, the Village will be
responsible for providing the twenty percent (20%) match.

The funding for Phase Il Engineening, Phase Il Construction and Construction
Engineering will be contingent upon the availability of funds in future fiscal years.
Flease include all phases of the project on the PPI form when submitted. Also
include any Build inois funds if they are to applied as part of the local match on
the PP

Additionally, as described above the funding levels will be based on the Village's
request as noted in the letter. The total amount for each phase is:

Phase Amount % Fund Allocation
Phase | Enginesring $120,000.00 a0% STP-Br
Phase |l Engineering $124 000.00 STP-BrTBD
Right-of-Way $0.00 MN/A
Phase Il Engineerning $181,000.00 ISBF
Construction $1,763,000.00 ASBFP

If you have any questions or need additional information, please contact me at
(847) T05-4201 or via e-mail at Chares Riddle@illincis.gov.

YWery truly yours,

Jose Rios, P.E.
Region One Engineer

py (& F. Acdalde

Charles F. Riddle, P.E.
Bureau Chief of Local Roads and Streeis

cC: Edwin Stoelinga, Hancock Engineering

Brett Sauter, Ciorba Group
Lenny Cannata, WCMC
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